COMMERCIAL PROPOSAL AND PRO FORMA INVOICE

Microfinance and Susu System

Full platform development and managed service investment

Prepared by	Project commercial details
Stormglide	Client: To be confirmed
Quote reference: STG MFS 001	Issued: 29 September 2026
Currency: Ghana cedi	Delivery basis: staged implementation

Project investment

This proposal covers the full target platform described in the client execution guide. The platform is delivered in controlled stages so that the business proves the core Susu operation before larger credit, hire purchase and welfare workflows are activated.

Commercial item	Amount
One time full platform development fee	GH₵55,000
Monthly managed service after initial live pilot	GH₵8,500 per month

The development fee is the agreed professional fee for the full staged scope below. Third-party provider charges, statutory charges and optional devices are not included in these figures.

What the development fee includes

The GH₵55,000 development investment covers product design, engineering, integration work, testing, launch preparation, initial training support and project documentation for the following staged platform package.

Development scope and fee schedule

The line items below explain how the one-time development investment is allocated. They are delivered as connected parts of one platform, not as unrelated standalone products.

Platform component	Included work	Development fee
Shared platform foundation	Role-based access, member records, central financial controls, audit trail, reporting base, security configuration and environment setup.	GH₵10,000
Admin and branch portal	Head-office, branch, town-manager, cashier and supervisor dashboards; work queues, approvals, cash close and reporting.	GH₵10,000
Android field agent app	Paired-agent workflow, offline collection, member lookup, receipts, route activity, device controls and cash handover.	GH₵9,000
Susu savings operations	Collection cycles, savings records, handovers, daily close, reconciliation, exceptions and member receipts.	GH₵8,000
Member PWA USSD and SMS	Member-facing PWA, basic USSD checking and requests, SMS receipts, reminders and service updates.	GH₵5,000
Microcredit system	Loan request, assessment, approval, repayment tracking, arrears workflow and reporting.	GH₵5,000
Hire purchase system	Catalogue, customer application, approvals, supplier and delivery tracking, instalment plans and arrears view.	GH₵4,000
Welfare system	Membership rules, contributions, claim requests, approvals, payment tracking and case history.	GH₵2,000
Public website and launch	Company website, product information, branch contacts, enquiry journey, FAQs and launch configuration.	GH₵2,000
Total one-time development investment		GH₵55,000

Managed service after launch

The monthly managed service begins after the initial live pilot is launched. It keeps the live platform stable, monitored and supported while the company operates it and progresses through the agreed stages.

Included in GH₵8,500 per month	Service outcome
Platform monitoring and incident response	Operational issues are monitored, triaged and addressed through an agreed support process.
Security and dependency maintenance	Routine security updates, access reviews and platform health maintenance.
Backup oversight and recovery readiness	Backups and recovery procedures are checked so important operating data can be restored when required.
Minor fixes and operational support	Support for defects, configuration questions, user access and practical day-to-day operations.
Performance and service reporting	Regular view of service health, important incidents and actions requiring business input.

Delivery and payment milestones

The full project is released through stages. This payment schedule keeps delivery, testing and the company's operational readiness aligned.

Milestone	What is achieved	Amount
1. Project commencement	Discovery, operating rules, product setup, architecture, design and pilot preparation begin.	GH₵22,000
2. Core pilot ready	Core Susu workflow, admin and branch portal, agent app, collection, handover and basic reporting are ready for pilot acceptance.	GH₵13,750
3. Member access and controlled expansion	Member PWA, USSD and SMS service access, exception controls and controlled rollout capabilities are completed.	GH₵11,000
4. Final module delivery and handover	Credit, hire purchase, welfare, final hardening, documentation and handover are completed.	GH₵8,250
Total development fee		GH₵55,000

Service and provider cost boundaries

Stormglide will build and manage the platform described in this proposal. The following costs remain direct third-party or client operating costs because they depend on the company's chosen providers, usage and regulatory arrangements.

- SMS messages, USSD short-code or session charges, messaging-provider fees and telecom usage.
- NIA IVSP, biometric verification, identity-provider, credit-bureau or related data-provider fees where used.
- Cloud hosting, Firebase, Google Cloud, database, storage, domain, email, app-store and monitoring charges.
- Company phones, supported biometric devices, staff data bundles, branch internet, banking and physical cash operations.
- Mobile-money payment integration, payment transaction fees and any separately approved future payment-collection scope.
- Taxes, levies and regulatory fees that may apply to the client or its external providers.

Major new features, new product lines, material integrations or scope changes outside this proposal are quoted separately before work begins.

Assumptions and next step

The client will nominate a pilot branch, confirm the relevant operating rules, provide timely access to approved providers and make the right staff available for testing and training. Delivery dates are confirmed after those dependencies and the pilot plan are agreed.

Acceptance of this proposal confirms the development investment and the managed-service arrangement described here. Final commercial terms will be captured in the project agreement before implementation starts.

For the client	For Stormglide
Name: _____ **Title:** _____ **Signature:** _____ **Date:** _____	Name: John Dakey Company: Stormglide Email: john@stormglide.io Contact: 0 547 738 678